



Serving Minnesota, Wisconsin, Iowa, Nebraska, North Dakota, and South Dakota

3017 161st Ave NW, Andover, MN 55304
763-753-1127 – Phone
763-753-3619 – Fax
eric@umathleticconstruction.com

MN Contractors No. IR722325
IA Contractors No. C090307

April 5, 2022

Attachment B

City of Maple Grove
Park & Recreation
12951 Weaver Lake Rd
Maple Grove, MN 55369

Attn: Rob Heitke
Park Maintenance Supervisor
763-494-6509 phone
rheitke@maplegrovern.gov

**Re: Middle School Outfield Safety Netting Systems
7000 Hemlock Ln N**

We propose the following:

South East Field – 30' X 120'

1. Remove and salvage existing outfield chain link fence fabric as needed to allow integrated netting installation
2. Install four ground sleeves with 40' post spacing
 - a. Concrete foundations based on included stamped foundation design
 - b. Includes up to 30" diameter by 7' deep footings
 - c. Includes rebar cages
3. Install tensioned netting system poles
 - a. Powder coated pole color to be selected by owner
4. Reinstall salvaged chain link fence fabric to netting system poles and existing line posts
5. Install all hardware, cabling and #36 netting
 - a. Netting to be secured to top of chain link fence

Total \$42,035

Alternate 1 – Ultra Cross Netting

1. Furnish and install Dyneema Ultra Cross Netting in place of #36

ADD \$6,200

Notes

All above is furnished and installed complete
Does not include private locates not located by Gopher One
Stamped professional engineered foundations included
Sourcewell Cooperative Purchasing contract 060518-AST

Thank you,

Eric Hicks
Upper Midwest Athletic Construction, Inc.

